



May 24, 2021

Via Email at [slewis@pcgov.org](mailto:slewis@pcgov.org) and Hand Delivery

Mr. Steve Lewis  
 Contracts Administrator  
 City of Panama City  
 501 Harrison Avenue  
 Panama City, FL 32401



RE: Star Avenue Force Main Improvements  
 Bid No. PC21-031  
 Dewberry Project # 50118710

Dear Mr. Lewis

The City of Panama City received bids for the referenced project at 2:00 p.m. CST on May 21, 2021. A total of three (3) qualified bidders that attended the Mandatory Pre-Bid Conference submitted bids and are summarized below:

<u>CONTRACTOR</u>	<u>TOTAL LUMP SUM BID</u>
GAC Contractors	\$653,100.00
L&K Contracting Co., Inc.	\$695,580.00
Royal American Construction Co., Inc.	\$975,517.00

We have reviewed the bid packages from all prospective bidders and found that their bids were correct as submitted. After the bids were read and examined, GAC Contractors was the low bidder for the referenced project. As a result, we recommend that the City award the contract to GAC Contractors for the total lump sum bid of **\$653,310.00** based on the specifications and plan documents provided.

In addition, we are submitting two copies of the Notice of Award (C-510) and two copies of the Agreement (C-520) for the City's review and execution by the City Council.

If you have any questions, please do not hesitate to contact me at 850.571.1168.

Very truly yours,

**Dewberry Engineers Inc.**

Jose Pereira, P.E.  
 Senior Associate

Attachments: Exhibit A – Bid Tab, Agreement (2 copies), Notice of Award (2 Copies)

cc: Mr. Johnny C. Sims, Public Works, City of Panama City (via [jsims@pcgov.org](mailto:jsims@pcgov.org))  
 Mr. Adrian Meadows, Purchasing, City of Panama City (via [ameadows@pcgov.org](mailto:ameadows@pcgov.org))  
 Mr. Jonathan Sklarski, Branch Manager, Dewberry (via [jsklarski@dewberry.com](mailto:jsklarski@dewberry.com))

**City of Panama City - Star Avenue Force Main Improvements**

**Detailed Bid Tabulation**

LUMP SUM BID DESCRIPTION	UNIT	QTY	GAC Contractors		L & K Contracting		Royal American Construction	
			UNIT COST	TOTAL	UNIT COST	TOTAL	UNIT COST	TOTAL
Mobilization (Max 2.5% of Bid)	LS	1	\$ 13,559.31	\$ 13,559.31	\$ 15,000.00	\$ 15,000.00	\$ 24,388.00	\$ 24,388.00
Bonds & Insurance (Max 2.0% of Bid)	LS	1	\$ 6,622.35	\$ 6,622.35	\$ 12,000.00	\$ 12,000.00	\$ 19,510.00	\$ 19,510.00
Maintenance of Traffic	LS	1	\$ 39,463.84	\$ 39,463.84	\$ 9,750.00	\$ 9,750.00	\$ 14,299.00	\$ 14,299.00
Installation of new 6-inch Force Main, including HDD, dewatering, valves, fittings, and appurtenances.	LS	1	\$ 55,066.81	\$ 55,066.81	\$ 88,000.00	\$ 88,000.00	\$ 92,901.00	\$ 92,901.00
Installation of new 10-inch Force Main, including HDD, dewatering and connection to existing 10" force main, valves, fittings, and appurtenances.	LS	1	\$ 452,136.53	\$ 452,136.53	\$ 532,000.00	\$ 532,000.00	\$ 636,713.00	\$ 636,713.00
Testing, Flushing, and Certification	LS	1	\$ 26,138.01	\$ 26,138.01	\$ 5,630.00	\$ 5,630.00	\$ 47,194.00	\$ 47,194.00
Erosion Control/Stabilization	LS	1	\$ 43,760.00	\$ 43,760.00	\$ 20,600.00	\$ 20,600.00	\$ 128,672.00	\$ 128,672.00
Layout and Certified Record Drawings "As-Builts" by a Florida Registered Land Surveyor and Hand Drawn As-Builts by a Contractor's Field Representative	LS	1	\$ 16,353.15	\$ 16,353.15	\$ 12,600.00	\$ 12,600.00	\$ 11,840.00	\$ 11,840.00
				\$ 653,100.00		\$ 695,580.00		\$ 975,517.00

We the undersigned, Dewberry Engineers Inc., hereby certify that this is a true and correct tabulation of bids for Star Avenue Force Main Improvements Project received by the City of Panama City at 2:00 P.M. on the 21st day of May 2021.

JOSE A. PEREIRA, P.E. ★ No. 82808